

**RFB# 25-010 Troy University – Malone Hall Refresh**

All information contained in this addendum shall supersede any previous contradicting information, or information otherwise not provided.

**Bid Information:**

- 1.01** – All grid is to be painted under painting scope. Sanded, primed, and painted where needed.
- 1.02** - All rooms need to be left in order and cleaned by contractor when finished.
- 1.03** - General schedule would be February 15, 2025 till May 15, 2025. Approximately 90 calendar days.
- 1.04** - Dumpster on site for contractor usage.
- 1.05** - Contractor may use Restrooms on site at building.
- 1.06** - Track lighting to remain. Fixtures to be supplied by owner and replaced as noted in Schedule.
- 1.07** - See attached Bid Pricing Sheet for submission